



CIS TENDERS
REPORT

June 2016

Public Sector Tenders

July 2016



Republic of Ireland

Click on hyperlined Project ID to access project details

Closing Date

Project ID	Description	County	Closing Date
884551	Building Upgrade Works - Design Team	Co. Carlow	Fri 22 Jul
882016	Carpark Extension	Co. Carlow	Closed
881016	€5m - Development of Social Residential Schemes	Co. Carlow	Wed 27 Jul
882819	School Electrical Upgrade Works	Co. Cavan	Closed
882035	Roof Repair Works	Co. Cavan	Closed
884533	School Electrical Upgrade Works	Co. Cavan	Tue 12 Jul
882168	Dust Extraction Systems Upgrade	Co. Cavan	Closed
881221	Flood Alleviation Works	Co. Cavan	Closed
884263	Internal and External Alterations to House	Co. Clare	Mon 18 Jul
884708	Electrical Services	Co. Clare	Mon 25 Jul
882013	Contract for the Building Management Energy System	Co. Clare	Closed
882080	Residential Development Repairs and Completion - PIN Notice	Co. Clare	Fri 29 Jul
882013	Contract for the Building Management Energy System	Co. Clare	Closed
879814	€8m - Office Building Development	Co. Clare	Thu 07 Jul
882011	Castlecrine Fortwilliam GWS Upgrade Works	Co. Clare	Closed
883977	€166k - Shop	Co. Clare	Fri 15 Jul
723037	€240k - School Extension	Co. Clare	Fri 01 Jul
885101	Window Replacement	Co. Cork	Fri 15 Jul
885731	Energy Efficiency Upgrade Works	Co. Cork	Mon 25 Jul
883968	Mechanical Upgrade Works	Co. Cork	Mon 04 Jul
884554	Stabilisation Works	Co. Cork	Thu 14 Jul
881014	Topographic and Drainage Survey Contract	Co. Cork	Closed
883969	School Electrical Refurbishment	Co. Cork	Mon 04 Jul
857705	€50k - Modular School Extension	Co. Cork	Closed
885194	Electrical Services	Co. Cork	Wed 13 Jul
882674	€600k - Flood Relief Scheme - Prior Information Notice	Co. Cork	Fri 30 Sep
884750	Roof Repair Works	Co. Cork	Tue 12 Jul
858015	€400k - School Extension	Co. Cork	Closed
881017	Provision of Scaffolding and Associated Services	Co. Cork	Mon 18 Jul
883384	Engineering Design Company	Co. Cork	Fri 01 Jul
882707	Window Replacement & Associated Builders Works	Co. Cork	Fri 01 Jul
881583	Lift Replacement	Co. Cork	Closed
881015	€1.6m - Electrical Maintenance Services Framework	Co. Cork	Tue 12 Jul
884559	Emergency Lighting and Fire Alarm Systems	Co. Cork	Fri 01 Jul
882818	Supply and Installation of Two Fully Automatic Passenger Lifts	Co. Cork	Mon 04 Jul
882705	School Electrical Upgrade Works	Co. Cork	Closed

Republic of Ireland

Click on hyperlined Project ID to access project details

Closing Date

866648	€180k - School Extension	Co. Cork	Mon 11 Jul
884272	Operation and Maintenance of Energy Centre	Co. Cork	Mon 01 Aug
864126	Major Process and MEICA Works - Framework	Co. Cork	Thu 28 Jul
883198	Wall Repair and Renewal	Co. Cork	Closed
885727	Civil & Structural Engineering - Consultancy Services	Co. Cork	Mon 25 Jul
866707	€350k - School Extension	Co. Cork	Fri 15 Jul
883959	Slurry Tank	Co. Cork	Fri 15 Jul
883989	Sewerage Network Contract D	Co. Cork	Wed 20 Jul
882706	School Electrical Upgrade Works	Co. Cork	Closed
883442	Electrical Refurbishment Works	Co. Donegal	Wed 06 Jul
885707	N56 Kilty Roundabout	Co. Donegal	Thu 28 Jul
885925	School Roof Works	Co. Donegal	Wed 13 Jul
883963	Structural Assessment of Bridges	Co. Donegal	Fri 08 Jul
883193	Electrical Replacement Works	Co. Donegal	Closed
882203	Temporary Accommodation	Co. Dublin	Closed
883957	School Electrical Upgrade Works	Co. Dublin	Fri 01 Jul
860508	School Refurbishment	Co. Dublin	Fri 08 Jul
883961	School Emergency Works	Co. Dublin	Closed
884743	Electrical Upgrade Works	Co. Dublin	Wed 06 Jul
881688	Internal Alterations and Fitout Works	Co. Dublin	Closed
883209	€200k - Engineering Consultancy Services	Co. Dublin	Wed 27 Jul
883410	School Electrical Upgrade	Co. Dublin	Fri 08 Jul
869528	€550k - School Extension	Co. Dublin	Thu 14 Jul
883391	School Extension - Architectural Services	Co. Dublin	Fri 15 Jul
885719	School Electrical Upgrade Works	Co. Dublin	Fri 08 Jul
884553	Electrical Upgrade Works	Co. Dublin	Mon 04 Jul
882760	School Emergency Works	Co. Dublin	Closed
882007	Mechanical Works	Co. Dublin	Closed
885923	Electrical Upgrade Work	Co. Dublin	Tue 12 Jul
883205	€940k - Framework Agreement for Suppliers of Sand	Co. Dublin	Tue 16 Aug
882708	Electrical Maintenance and PPM Contract	Co. Dublin	Fri 15 Jul
883196	€250k - Provision of Drainage Services	Co. Dublin	Tue 19 Jul
881162	€400k - Mechanical Contractor Services Framework	Co. Dublin	Mon 11 Jul
885922	€9m - Project Management Consultancy Services	Co. Dublin	Tue 02 Aug
885098	€2.5m - Consultant Engineering Services	Co. Dublin	Mon 25 Jul
882005	Electrical Maintenance Repairs - Framework 2016-2018	Co. Dublin	Fri 01 Jul
882677	€1.2m - Heating System Engineering, Business & Implementation Strategy	Co. Dublin	Wed 13 Jul
882676	Statutory Inspections of Wind Farms	Co. Dublin	Wed 13 Jul
883980	Emergency Works - Framework	Co. Dublin	Mon 11 Jul
882044	Supply of Axial Fans for DART HVAC System	Co. Dublin	Closed
883208	Site Boundary and Reinstatement Works	Co. Dublin	Fri 15 Jul
884264	Additional Accommodation	Co. Dublin	Thu 07 Jul

Republic of Ireland

Click on hyperlined Project ID to access project details

Closing Date

883986	Improvements to Prefab Buildings	Co. Dublin	Thu 07 Jul
884269	School Repair and Remedial Works	Co. Dublin	Mon 11 Jul
885724	€275k - Multi Party Framework Agreement - Roof Repairs	Co. Dublin	Mon 08 Aug
883186	Air Conditioning Service and Maintenance	Co. Dublin	Wed 13 Jul
881150	Signage	Co. Dublin	Closed
884532	€500k - Install Permanent Tensile Fabric and Steel Structure	Co. Dublin	Tue 02 Aug
885720	Electrical Upgrade Work	Co. Dublin	Thu 14 Jul
883299	Acquisitions of Development Sites	Co. Dublin	Fri 01 Jul
883984	Electrical Maintenance and Refurbishment Works	Co. Dublin	Wed 20 Jul
881218	Central Heating Systems - Framework	Co. Dublin	Fri 01 Jul
883392	Mechanical Engineering Preventative Maintenance	Co. Dublin	Fri 15 Jul
884709	Electrical Services Installation Works	Co. Dublin	Wed 13 Jul
883466	School Gas Works	Co. Dublin	Fri 01 Jul
883393	Supply of Smoke Alarms	Co. Dublin	Wed 10 Aug
883194	Purchase of Schemes of Houses/Land	Co. Dublin	Mon 11 Jul
883409	€30k - Extension to House	Co. Dublin	Thu 07 Jul
883960	Surface Water Project	Co. Dublin	Thu 11 Aug
883204	Feasibility Study	Co. Dublin	Fri 01 Jul
885725	Pool Lift and Pool Chair System	Co. Dublin	Fri 22 Jul
882821	School Alterations	Co. Dublin	Mon 04 Jul
883188	School Electrical Upgrade Works	Co. Dublin	Closed
885092	Security & Fire Systems	Co. Dublin	Fri 22 Jul
882036	Integrated Design Team for Residential Refurbishment	Co. Dublin	Thu 07 Jul
885501	Boiler House Upgrade	Co. Dublin	Fri 15 Jul
885100	School Electrical Works	Co. Dublin	Mon 11 Jul
885710	Electrical Services Upgrade Works	Co. Dublin	Mon 11 Jul
882019	€150k - Fire Alarm System	Co. Dublin	Mon 11 Jul
882703	School Mechanical Upgrade Works	Co. Dublin	Closed
882672	Office Fit-out	Co. Dublin	Mon 04 Jul
882014	School Mechanical Services	Co. Dublin	Closed
883379	School Electrical Upgrade Works	Co. Dublin	Closed
882012	Sewerage Scheme - Phase 3	Co. Dublin	Fri 08 Jul
885711	Fixed Height Sign Support Units	Co. Dublin	Wed 13 Jul
881219	School Heating Upgrade	Co. Dublin	Closed
883197	Mechanical & Electrical Design Consultancy Services	Co. Dublin	Closed
884591	Planning Advisory Services	Co. Dublin	Thu 14 Jul
882009	School Heating Upgrade Works	Co. Dublin	Closed
882212	Consultancy Services for Rossaveel Harbour Development	Co. Galway	Fri 01 Jul
881220	School Chimney and Roof Works	Co. Galway	Closed
881018	Upgrade of Tower 2 Air Handling Units Arts Science Building	Co. Galway	Closed
883187	Topographical Survey Contract	Co. Galway	Closed
881008	Design Team Services	Co. Galway	Closed

Republic of Ireland

Click on hyperlined Project ID to access project details

Closing Date

881019	Landscaping and Ground Maintenance	Co. Galway	Closed
885722	Supply and Delivery of Drainage Pipes	Co. Galway	Fri 08 Jul
881220	School Chimney and Roof Works	Co. Galway	Closed
883982	School Extension - Architectural Consultancy Services	Co. Galway	Mon 11 Jul
837876	€130k - School Extension	Co. Galway	Tue 05 Jul
881100	Design Team Services	Co. Galway	Closed
882008	Culvert Replacement Works	Co. Kerry	Closed
883200	2016 Bituminous Overlay Requirements	Co. Kerry	Closed
883967	Environmental Consultancy Services	Co. Kerry	Fri 22 Jul
885919	Roof Repairs	Co. Kerry	Mon 18 Jul
882201	School Electrical Upgrade Works	Co. Kerry	Closed
885924	Technical Design Services	Co. Kerry	Fri 22 Jul
882758	School Electrical Works	Co. Kerry	Closed
663803	€75m - Bypass Upgrade Scheme	Co. Kildare	Fri 15 Jul
882202	School Electrical Upgrade Works	Co. Kildare	Closed
883325	Ground Investigation and Gas Extraction Wells	Co. Kildare	Thu 07 Jul
847315	€530k - Archaeological Services	Co. Kildare	Thu 28 Jul
881222	Pavement Improvement and Road Resurfacing	Co. Kilkenny	Closed
883207	Emergency Lighting & Fire Alarm upgrade works	Co. Kilkenny	Closed
882200	Upgrading of Play Area	Co. Kilkenny	Closed
885502	Waste Water Treatment Plant	Co. Kilkenny	Mon 18 Jul
885091	Electrical Works	Co. Kilkenny	Mon 11 Jul
883192	Disabled Access Upgrade	Co. Kilkenny	Fri 01 Jul
881223	Carpark Barrier Systems and Installations	Co. Kilkenny	Closed
871553	€175k - School Extension	Co. Leitrim	Mon 25 Jul
850097	€1.5m - School Building	Co. Limerick	Wed 20 Jul
884558	Urban Realm Improvements	Co. Limerick	Thu 14 Jul
882709	Quantity Surveyor Services - School Extension	Co. Limerick	Closed
883992	Flood Relief Scheme	Co. Limerick	Mon 11 Jul
882024	Ground Works Contract	Co. Limerick	Closed
885920	New Student Centre - Design Team	Co. Limerick	Wed 27 Jul
882700	School Set-Down Area Improvements	Co. Limerick	Closed
840727	€500k - School Extension	Co. Limerick	Mon 18 Jul
883965	Non-National Road Bridge Refurbishment 2016	Co. Limerick	Mon 04 Jul
883974	Refurbishment and Alterations	Co. Limerick	Tue 05 Jul
882675	Non-National Road Overlays 2016	Co. Limerick	Closed
882206	Surface Water Drainage & Road Pavement Upgrade Works	Co. Limerick	Sun 10 Jul
873482	€16m - Office Building	Co. Limerick	Fri 15 Jul
884534	School Civil Works	Co. Limerick	Closed
883281	Roof Repair Works	Co. Longford	Fri 01 Jul
881011	Derrycassan Remediation Site Fill / Road Support Project	Co. Longford	Fri 01 Jul
881011	Derrycassan Remediation Site Fill / Road Support Project	Co. Longford	Fri 01 Jul

Republic of Ireland

Click on hyperlined Project ID to access project details

Closing Date

883979	School Rewiring Works	Co. Longford	Wed 06 Jul
883190	N2 Blakestown Cross to Funshog	Co. Louth	Tue 05 Jul
809226	€250k - Residential Unit	Co. Louth	Fri 01 Jul
885887	School Mechanical Works	Co. Louth	Mon 18 Jul
885718	Building and Painting Works	Co. Louth	Wed 13 Jul
643908	Fire Service Training Centre Extension	Co. Louth	Wed 03 Aug
885721	Electrical Upgrade Works	Co. Louth	Mon 25 Jul
771057	€1m - School Extension	Co. Louth	Wed 13 Jul
879256	Temporary 2 Classroom Extension	Co. Louth	Fri 08 Jul
882213	School Electrical Upgrade Works	Co. Louth	Closed
882043	€2.5m - Facility Management Services	Co. Mayo	Mon 18 Jul
883991	€663k - Refurbishment/New Build	Co. Mayo	Wed 13 Jul
882018	Architectural Services For Additional Accommodation	Co. Mayo	Closed
884765	Emergency Repairs, Stabilisation, Roofing & Associated Conservation Works	Co. Mayo	Fri 15 Jul
883451	Architectural Services - School Refurbishment	Co. Mayo	Closed
885709	Pavement Overlay	Co. Mayo	Thu 07 Jul
883414	Gas Boiler House Installation	Co. Mayo	Closed
870492	€156k - School Extension	Co. Mayo	Mon 04 Jul
885734	Cycle/Pedestrian Facilities	Co. Meath	Wed 20 Jul
885706	Replacement Gas Installation	Co. Meath	Fri 08 Jul
884267	Energy Efficient Lighting	Co. Meath	Mon 11 Jul
869255	€120k - School Extension	Co. Meath	Closed
883382	Public Lighting Energy Efficiency Upgrades	Co. Meath	Mon 11 Jul
883446	Improvement works to 5 No. Business Parks	Co. Meath	Fri 08 Jul
882704	Remedial Upgrade Works	Co. Meath	Fri 01 Jul
885097	€800k - Consultancy Services on Non National Roads	Co. Meath	Fri 29 Jul
885729	€5m - Residential Development	Co. Meath	Thu 28 Jul
882041	Appropriate Assessment (AA) and Strategic Environmental Assessment (SEA)	Co. Meath	Closed
884268	Energy Efficient Measures	Co. Meath	Mon 11 Jul
883958	Completion of Unfinished Housing Estate	Co. Meath	Fri 08 Jul
884742	Completion of Unfinished Housing Estate	Co. Meath	Fri 15 Jul
882010	Meath Watermains Rehabilitation - Phase 2	Co. Meath	Closed
883199	Gas and Mechanical Upgrade Works	Co. Meath	Closed
885717	Lift Works	Co. Meath	Fri 29 Jul
882023	Boyne Valley Interpretative Masterplan	Co. Meath	Fri 01 Jul
884560	Electrical Upgrade Works	Co. Meath	Fri 08 Jul
884647	Electrical Works	Co. Meath	Mon 04 Jul
884266	School Extension - Consultancy Services	Co. Meath	Fri 01 Jul
884531	School Electrical Services	Co. Meath	Mon 04 Jul
882817	Electrical Upgrade Works	Co. Meath	Closed
883976	Temporary Accommodation	Co. Meath	Mon 11 Jul

Republic of Ireland

Click on hyperlined Project ID to access project details

Closing Date

821855	€1.8m - School Extension	Co. Meath	Thu 21 Jul
881686	Road Overlay programme	Co. Monaghan	Closed
885918	Partial Electrical Upgrade Works	Co. Monaghan	Fri 15 Jul
883981	Electrical Services Upgrade Works	Co. Monaghan	Mon 04 Jul
885004	School Electrical Upgrade	Co. Monaghan	Wed 13 Jul
882820	Architect Led Design Team Consultancy Service	Co. Monaghan	Thu 14 Jul
881007	Repair and Replacement of Roof Coverings - School	Co. Monaghan	Closed
881687	€4m - Residential Development	Co. Monaghan	Closed
883978	€70k - Playground	Co. Monaghan	Mon 04 Jul
885105	School Gas Works	Co. Offaly	Mon 11 Jul
884270	Electrical Works Upgrade	Co. Offaly	Tue 05 Jul
882816	Ground works for proposed radio telescope	Co. Offaly	Fri 08 Jul
884273	Mechanical Upgrade Work	Co. Offaly	Wed 06 Jul
881094	Architectural Consultancy Services - School Extension	Co. Offaly	Closed
877737	€300k - School Extension	Co. Roscommon	Fri 15 Jul
885503	Minor Civil Works	Co. Sligo	Tue 19 Jul
877849	College Alterations and Refurbishments	Co. Sligo	Thu 14 Jul
885733	Energy Efficiency Works	Co. Tipperary	Mon 25 Jul
883195	Electrical Upgrade Works	Co. Tipperary	Fri 01 Jul
884762	Extension & Refurbishment of Municipal District Offices	Co. Tipperary	Tue 19 Jul
882042	Extension and Refurbishment of House	Co. Tipperary	Closed
883966	Upgrade of Boundary Walls	Co. Tipperary	Fri 15 Jul
883964	Bridge Consultancy Works	Co. Tipperary	Fri 01 Jul
869654	€388k - Change of Use to Offices/Storage	Co. Waterford	Tue 12 Jul
883191	Alterations to Home Economics Room	Co. Waterford	Closed
881161	Palliative Care Unit - Mechanical and Electrical Specialists	Co. Waterford	Tue 12 Jul
885921	School Roof Works	Co. Waterford	Thu 21 Jul
847167	€220k - School Extension	Co. Waterford	Tue 19 Jul
883993	Public Lighting Survey	Co. Waterford	Thu 14 Jul
885096	School Electrical Works	Co. Waterford	Mon 11 Jul
885732	Investigation of Leaks & Fire Safety Measures	Co. Waterford	Thu 28 Jul
853863	€217k - School Extension	Co. Westmeath	Fri 15 Jul
883972	Electrical Services Installation Works	Co. Westmeath	Wed 06 Jul
881013	Rearrangement of Internal Toilets	Co. Westmeath	Closed
883962	Term Maintenance and Refurbishment Contract	Co. Westmeath	Fri 15 Jul
883971	Prefabricated Building Relocation	Co. Wexford	Fri 08 Jul
883970	Electrical Installation Works	Co. Wexford	Wed 06 Jul
882081	Consultancy Services	Co. Wexford	Fri 15 Jul
884528	Fire Safety Improvement Works	Co. Wexford	Mon 04 Jul
883971	Prefabricated Building Relocation	Co. Wexford	Fri 08 Jul
882004	Development of Turnkey Social Residential Schemes	Co. Wexford	Mon 04 Jul
884271	Landscaping Maintenance Services	Co. Wexford	Fri 15 Jul

Click on hyperlined Project ID to access project details

Closing Date

885730	Electrical Installations Upgrade	Co. Wexford	Sun 10 Jul
885094	Electrical Upgrade Works	Co. Wexford	Mon 11 Jul
885005	Electrical Services Installation Works	Co. Wexford	Mon 11 Jul
882022	Barrystown Coast Protection	Co. Wexford	Closed
884265	Electrical Upgrade Works	Co. Wicklow	Tue 05 Jul
882169	€3.2m - Residential Development	Co. Wicklow	Mon 11 Jul
885926	Enabling and Fit Out Works	Co. Wicklow	Tue 26 Jul
883973	School Electrical Upgrade Works	Co. Wicklow	Mon 04 Jul

Northern Ireland

Click on hyperlined Project ID to access project details

Closing Date

Project ID	Description	Location	Closing Date
882678	£75k - Bowling Club Refurbishment	Co. Antrim	Closed
884530	£1.1m - Flat Roof Replacement	Co. Antrim	Fri 08 Jul
139326	£1.3m - Industrial Development	Co. Antrim	Closed
883432	Environmental Improvement Schemes	Co. Antrim	Fri 08 Jul
885095	Replacement Sports Hall Floor	Co. Antrim	Mon 11 Jul
881213	Social Housing, Land, Design and Build Framework Agreement	Co. Antrim	Fri 08 Jul
883189	£260k - Church Refurbishment	Co. Antrim	Closed
881006	Provision of Land, Design and Build Framework Agreement	Co. Antrim	Fri 08 Jul
881905	Pedestrian Footbridge	Co. Antrim	Fri 08 Jul
883430	Design, Fabricate, Deliver, Install, Test 130 kwe CHP	Co. Antrim	Fri 22 Jul
829670	Dog Kennels	Co. Antrim	Fri 22 Jul
885867	£30k - CDM Services, Transport Hub	Co. Antrim	Wed 20 Jul
885093	Provision of Building Supplies including Timber	Co. Antrim	Mon 25 Jul
883983	Air Conditioning Supply and Installation	Co. Antrim	Mon 01 Aug
882701	Supply, deliver and installation of External Building Signage	Co. Antrim	Closed
884529	Access Path	Co. Antrim	Fri 29 Jul
883998	£655k- Fire Door Replacement	Co. Antrim	Fri 08 Jul
882205	£150k - Internal Refurbishments	Co. Antrim	Closed
882673	Short Term Major Adaptations to Dwellings	Co. Antrim	Fri 01 Jul
882759	Short Term Major Adaptions to Dwellings v2	Co. Antrim	Mon 04 Jul
885708	External Improvements to Flats	Co. Antrim	Fri 29 Jul
874009	£73k - Nursery Extension	Co. Antrim	Closed
884710	Holiday Home External Improvements	Co. Antrim	Fri 22 Jul
881096	Council Chamber Refurbishment	Co. Antrim	Closed
885106	£450k - Fire Alarm Maintenance Services	Co. Antrim	Tue 26 Jul
884274	£650k - Children's Hospital Bedrooms	Co. Antrim	Tue 05 Jul
883189	£260k - Church Refurbishment	Co. Antrim	Closed
881097	£1.2m - Irish Language School - Lead Consultant & Design Team	Co. Antrim	Closed
880898	£1.4m - Community Centre	Co. Antrim	Fri 08 Jul
885929	Metalwork and Small Engineering	Co. Antrim	
882032	Capital Build Project	Co. Antrim	Closed
882211	MTC for Electrical Services	Co. Antrim	Closed
885102	Fire Safety Consultancy Service	Co. Antrim	Fri 29 Jul
860362	Gateway Project	Co. Antrim	Fri 01 Jul
883444	Office Building	Co. Antrim	Thu 07 Jul
851371	Skin Clinic	Co. Antrim	Closed
885716	£8.5m - Gas and Alternative Heating Servicing and Maintenance	Co. Antrim	Wed 17 Aug
885715	Building Surveyor Led Design Team Consultancy Services	Co. Antrim	Fri 29 Jul
884561	£8.2m - Architect Lead Design Team	Co. Antrim	Tue 26 Jul
882082	Pre-Qualified List for Managed Services	Co. Antrim	Tue 19 Jul
882079	£19.5m - Integrated Consultancy Team	Co. Antrim	Fri 15 Jul
881114	Hotel Restoration Works	Co. Antrim	Closed

Northern Ireland

Click on hyperlined Project ID to access project details

Closing Date

Project ID	Description	County	Closing Date
881216	Consultancy Services - Strategy	Co. Antrim	Closed
881005	Office Alterations & Crane Installation	Co. Antrim	Closed
882204	£500k - Remedial Works	Co. Antrim	Closed
882210	MTC for General Building Works	Co. Antrim	Closed
883441	Cemetery - Interpretive Design Services	Co. Antrim	Fri 15 Jul
882702	£500k - 3G Pitch	Co. Antrim	Closed
885904	£830k - Window Replacement	Co. Antrim	Fri 29 Jul
831024	£6.5m - Workshop/Office Development	Co. Antrim	Mon 25 Jul
883340	£47m - Leisure Transformation Programme -PIN Notice	Co. Antrim	
882003	£724k - PSNI Station Extension	Co. Antrim	Closed
878500	£300k - Prefab Classrooms	Co. Armagh	Closed
885103	Social Housing Schemes - Provision of Land, Design and Build Framework Agreement	Co. Derry	Thu 18 Aug
863437	Integrated Consultant Team - Brandywell Sports Centre & Daisy Field Pitches	Co. Derry	Fri 29 Jul
885860	£238k - Remedial Works To Roads And Drainage	Co. Derry	Fri 05 Aug
833981	£550k - Outdoor Adventure Centre	Co. Derry	Fri 15 Jul
885713	£400k - Gate Lodge Refurbishment	Co. Derry	Tue 19 Jul
141031	Design, Development & Operation of Day Nursery Accommodation	Co. Derry	Wed 06 Jul
865259	£108k - Change of Use to Showroom	Co. Derry	Closed
858634	£510k - Play Area	Co. Derry	Fri 08 Jul
881205	Industrial Unit	Co. Derry	Closed
885927	£80k - Installation of New Boiler	Co. Down	Wed 27 Jul
885928	£100k - Refurbishment of Administration Building	Co. Down	Mon 25 Jul
883394	£2.4m - Government Office Refurbishment	Co. Down	Fri 29 Jul
885104	Extension to Batching Plant	Co. Down	Closed
884552	Architect Led Design Team	Co. Down	Fri 08 Jul
885930	£100k - Creation of Café	Co. Down	Fri 29 Jul
883431	£100k - Footbridge	Co. Down	Mon 04 Jul
884262	Workshop - Supply, Installation and Electrical Works	Co. Down	Closed
883990	£127k - Installation of Sewage Works/Septic Tank Replacement	Co. Down	Fri 08 Jul
883997	£39k - Roof Replacement for Dwellings	Co. Down	Fri 08 Jul
850346	£400k - Workshop Extension	Co. Down	Closed
885714	Refurbishment Works	Co. Down	Mon 01 Aug
882215	£450K - Community Centre	Co. Fermanagh	Fri 01 Jul
840136	£4.8m - School Development	Co. Fermanagh	Fri 22 Jul
882017	£110m - Shared Education Campus - PIN Notice	Co. Tyrone	Closed
881689	£6.9m - Educational Campus Development Site Preparation	Co. Tyrone	Thu 07 Jul
840151	£17.7m - School Development	Co. Tyrone	Fri 29 Jul
882006	£6m - Excavating and Earthmoving Work	Co. Tyrone	Thu 07 Jul

Construction Information Services

Sandyford, Dublin 18 Ph: 01 2999 200

Banbridge, Co. Down Ph: 028 4064 8299

Email: sales@cisireland.com

Website: www.cisireland.com

